PROFESSIONAL ENGINEERING SERVICES CONTRACT FOR
ALEXANDER ROAD, PECOS ROAD TO PUEBLA STREET AND
PEBBLE ROAD, EASTERN AVENUE TO PECOS ROAD

THIS CONTRACT, made and entered into this 2nd day of October, 2018, between CLARK COUNTY, NEVADA, a political subdivision of the State of Nevada, hereinafter referred to as COUNTY, and ATKINS NORTH AMERICA, INC., a corporation authorized to do business under the laws of the State of Nevada, hereinafter referred to as ENGINEER.

The initial addresses of the parties, which one party may change by giving notice to the respective other party, are as follows:

<table>
<thead>
<tr>
<th>COUNTY</th>
<th>ENGINEER</th>
</tr>
</thead>
<tbody>
<tr>
<td>Denis Cederburg, Director&lt;br&gt;Clark County Public Works Department&lt;br&gt;500 South Grand Central Parkway, Suite 2066&lt;br&gt;Las Vegas, Nevada 89106&lt;br&gt;Telephone: (702) 455-6020</td>
<td>Matthew Baird, P.E., Vice President&lt;br&gt;Atkins North America, Inc.&lt;br&gt;2270 Corporate Circle, Suite 200&lt;br&gt;Henderson, Nevada 89074-7755&lt;br&gt;Telephone: (702) 990-7432</td>
</tr>
</tbody>
</table>

WITNESSETH

WHEREAS, the COUNTY desires to obtain quality professional engineering services in connection with the work hereinafter described; and,

WHEREAS, the ENGINEER desires to provide such services in exchange for the fees hereinafter specified.

NOW, THEREFORE, for and in consideration of the premises and mutual covenants herein contained, it is agreed as follows:

ARTICLE I: DEFINITIONS

As used in this Contract, the following terms shall have the meanings as set out below:

“Basic Services” are those services as set forth in Section 2.02.

“CCRFCD” is the Clark County Regional Flood Control District.

“County Surveyor” means the County Surveyor, or Deputy County Surveyor, for the County of Clark as designated by the Director to administer the Land Surveying aspects of this Contract.
“Director” means the Director of Public Works of the County of Clark and all persons designated by him, in a notice to the ENGINEER, to administer this Contract.

“Notice to Proceed” – is a separate written notice from the Director.

“Direct Salary” is defined as the actual base rate of pay on an hourly basis of the ENGINEER’s employees whose time will be directly chargeable to this Contract. The ranges of base rate of pay to be used by the ENGINEER under this Contract are those specified in Exhibit “A” attached hereto and made a part hereof by this reference.

“P.L.S.” is a professional licensed land surveyor in the State of Nevada, performing services for this Project.

“Project Manager” is the designated person for the ENGINEER, who shall be responsible for all services to be performed under this Contract.

“Project Area” means the area within Clark County, Nevada.

“Special Services” are those services as set forth in Section 2.03.

“Project” means the improvements on the following roads, intersections and drainage crossings as described below:

- **Alexander Road from Pecos Road to Puebla Street** – Improvements to include pavement rehabilitation necessary on Alexander Road for the width of the pavement, raised medians with left turn lanes at designated intersections, complete removal and replacement of pavement markings, Americans with Disabilities Act (ADA) improvements to existing substandard ramps, traffic control devices, replacement / installation of traffic signal loops, upgrade existing streetlight luminaires to light emitting diode (L.E.D.), utility vertical adjustments, and other necessary appurtenances required to make a good, complete, and serviceable project within the right-of-way. The pavement rehabilitation shall consist of a 2-inch mill and overlay between Puebla Street and Lamb Boulevard, and a full depth pavement reconstruction between Lamb Boulevard and Pecos Road.

- **Alexander Road / Puebla Street Intersection Improvements** – Improvements include widening of the pavement to full width, curb, gutter, sidewalk, street light poles with L.E.D. luminaires for the southwest quadrant of the intersection. The improvements will also include a hydrology study that will quantify peak flow rates tributary to the intersection.

- **Reinforced Concrete Box Replacement** – Improvements include the removal and replacement of the existing reinforced concrete box (RCB) under Alexander Road west of Flossmoor Street, reestablishing existing connections to the concrete channel and connecting storm drain systems and reconstruction of existing on-street drop inlets. A
hydraulic analysis of the RCB and load “BRASS” ratings for Nevada Department of Transportation (NDOT) will be provided.

- **Pebble Road from Eastern Avenue to Pecos Road** – Improvements to include pavement rehabilitation necessary on Pebble Road, raised medians with left turn lanes at designated intersections, complete removal and replacement of pavement markings, ADA improvements to existing substandard ramps, traffic control devices, replacement / installation of traffic signal loops, upgrade existing streetlight luminaires to light emitting diode (L.E.D.), utility vertical adjustments, and other necessary appurtenances required to make a good, complete, and serviceable project within the right-of-way. The pavement rehabilitation shall consist of a full depth pavement reconstruction between Eastern Avenue and Pecos Road.

**ARTICLE II: SCOPE OF SERVICES**

**2.01 In General**

The ENGINEER shall perform the Basic Services specified in Section 2.02 hereof, as well as those Special Services specified in Section 2.03 hereof that the Director authorizes the ENGINEER in writing, to perform.

Whenever the ENGINEER, in the course of performing the Basic Services, is required to present recommendations to the Director with respect to the advisability of or the need for any Special Service, such recommendation will be in writing and shall include a recommended scope of work for such Special Services and a recommended range of fees. If the ENGINEER recommends subcontract services, the recommendation shall also include the name(s) of the subcontractor(s) recommended by the ENGINEER and, if requested, a copy of the subcontract proposal(s).

**2.01.1 Engineer Assignment**

The ENGINEER shall assign Venu Parimi, P.E., as the Project Manager (“Project Manager”). No work may commence until ENGINEER has received a separate Notice to Proceed to commence work under the contract. All of the services specified by this Contract shall be performed by the Project Manager, or by the ENGINEER’s associates, employees and subconsultants under the personal supervision of the Project Manager. Should the Project Manager be unable to complete his or her responsibility for any reason, the ENGINEER shall notify the Director in writing, and within four (4) calendar days thereafter, nominate a replacement for the Director approval, in its reasonable discretion, who has an equivalent amount of experience performing the same type of services as required for the Project. An approved replacement shall be assigned to the Project within ten (10) calendar days. If the Director is not satisfied with the replacement then the Director may terminate the Contract by giving five (5) day written notice to the ENGINEER.
2.01.2 **Subconsultant Services**

With respect to any subconsultant services performed in connection with performance of the terms and obligations imposed under these Contract provisions, the ENGINEER agrees as follows:

A. To pay the subconsultant, if any, when the ENGINEER is paid for the subconsultant’s portion of the work by the COUNTY. The ENGINEER shall provide to the COUNTY lien releases from its subconsultants.

B. The subconsultant does not have any contractual rights with the COUNTY.

C. The Director has the right in its discretion to approve every subconsultant prior to such subconsultant’s performance of any portion of the Project.

D. The ENGINEER shall require that each subconsultant performing any portion of the Project:

- Is duly formed, in good standing, and authorized to do business in the State of Nevada;
- Is a duly licensed or registered architect, engineer, or other professional, as the case may be, with the State of Nevada, and such license or certificate of registration is in full force and effect;
- Has obtained any and all licenses, certificates and permits that are required to be obtained by subconsultant by the Nevada Revised Statues (NRS) and the Nevada Administrative Code, and by any other law, rule, regulation or ordinance applicable to subconsultant and to the performance of any part of the Project by subconsultant;
- Is duly licensed and authorized to do business in the COUNTY, and such business license is in full force and effect; and
- To comply with all laws, rules, regulations, and ordinances, as such may be amended, supplemented or modified from time to time, that are applicable to subconsultant and any portion of the Project performed by subconsultant.

2.02 **Basic Engineering Services**

Beginning on the date the Director notifies the ENGINEER to begin performance pursuant to a written Notice to Proceed; the ENGINEER shall proceed with furnishing the engineering detailed construction plans and specifications, which enable the COUNTY to advertise, award, and administer a construction contract for the Project. Without limiting the generality of the following, the Basic Services shall include the following specific tasks:

**A. Kickoff Meeting:** Within fourteen (14) calendar days following the date of written Notice to Proceed of this Contract hold a Project kick-off meeting.

At the Project kick-off meeting provide Project design schedule and preliminary right-of-way map. The format for preliminary Right-of-Way map is attached as Exhibit “B”.

Alexander, Pecos to Pueblo & Pebble, Eastern to Pecos  
10/2/18 BCC / FINAL PRINT: 9-18-18
The Project design schedule shall be provided electronically and one (1) hard-copy and shall include all elements identified in Section 4.01 herein, up to the projected date of advertisement for construction bids.

- Deliverable: Meeting minutes, preliminary right-of-way map and design schedule.

**B. Final Survey Control Meeting:** Within twenty-one (21) calendar days of the date of execution of this Contract, provide a P.L.S. stamped preliminary survey control plan.

The County Surveyor shall review the preliminary survey control plan prepared by the P.L.S. The preliminary survey control plan shall be stamped to verify the existence of the control based upon field verification. The County Surveyor shall determine the level of use of previously recorded Records of Survey, and the extent of additional survey monumentation necessary for the Project. The County Surveyor shall further determine the method of perpetuation of any additionally required P.L.S. established monuments.

Prior to completion of the 70% design level plans, meet with the County Surveyor to obtain final approval of the P.L.S Stamped Survey Control Plan. Provide County Surveyor approval signature blocks on the final drawings of the survey control plan.

Requirements for approval by the Survey Control Plan shall include but not be limited to the following: 1.) Perform land surveying services on Alexander Road and Pebble Road to establish horizontal and vertical control for the Project and prepare a Survey Control Plan; 2.) Provide alignment information for the roadway and its intersections and side street alignments as necessary; 3.) The Survey Control Plan shall be prepared in conformance with the Record of Survey, where applicable, and shall be sealed by a P.L.S.; 4.) Field verification of existing monuments, as well as any additional monuments to be set by the P.L.S. to perpetuate the alignment, shall be completed by a P.L.S. and approved by the County Surveyor prior to final acceptance of the Survey Control Plan; 5.) The Survey Control Plan will be tied to the County’s established vertical control network, the United States Public Land Survey System, and where applicable, the County’s established horizontal geodetic control network. Existing monuments within the project limits will be tied into this control network.

- Deliverable: Survey Control Plan, CD with file format in an AutoCAD.dwg and a scanned PDF of the final County Surveyor’s endorsed acceptance.
- Deliverable: Survey Control Plan shall be included within all stages of detailed construction plans.

**C. Progress/Review and Public Meetings:** Participate in all Project field (walk-through) reviews, and progress review meetings at 70%, 90%, and final design levels unless otherwise determined by the Director.
Prepare exhibits and/or PowerPoint presentations for public meetings and attend public meetings with key staff to answer questions and explain design elements; respond to questions and concerns generated at the public meeting; attend meetings of Clark County Board of Commissioners to provide pertinent background information as requested by the Director. Document progress of public meetings.

- Deliverable: Project progress/review meetings and public meeting minutes and exhibits.
- Progressively updated Project schedules.

D. Utility Coordination & Location Identification: Utilities shall be accurately located and shown on the plans to ensure no unanticipated impacts to existing underground and overhead utilities during construction of the Project. The ENGINEER shall provide Subsurface Utility Engineering (SUE) services. The SUE services shall consist of designating and locating subsurface and overhead utilities located in the vicinity of the RCB replacement and the extents of storm drain Work on Puebla Street and Las Vegas Boulevard. ENGINEER shall provide all equipment, personnel and supplies needed to perform utility location services as described in Exhibit “C”. Ten (10) potholes are included in the Basic Services; additional potholing will be provided as a special service request.

Provide utility companies and governmental agencies with plans, specifications for the Project, and other information concerning the relocation and modification of utility facilities necessary to construct the Project; all correspondence between utilities and ENGINEER shall be copied to the Director. Obtain utility company and government agency approvals of utility modifications and relocations. Document the resolution of all utility conflicts and coordinate such with the respective utility owner and the Director.

- Deliverable: The ENGINEER will incorporate the pothole field survey and CADD line work into the project base mapping.
- Deliverable: Provide all designation information for inclusion into preliminary and intermediate plan sheets at the 70%, 90%, and final design levels.

E. Permit Coordination: Identify and assist the Director in obtaining all permits required for the Project. Prepare and furnish to the Director all engineering data, draft applications, and associated exhibits, which may be necessary for applications to, or permits from, local, state, and federal authorities together with the proposed resolution, if required, to the party responsible for such resolution. Provide governmental authorities with plans, specifications and other information concerning the permit necessary to construct the Project. All correspondence between governmental authorities and ENGINEER shall be copied to the Director. Document the resolution of all permit related issues and coordinate such with governmental agencies and the Director.

E.1. NDOT Encroachment Permit
The ENGINEER shall prepare the necessary documents to be submitted to NDOT in request of an encroachment permit for pavement rehabilitation Work and associated traffic control around the Alexander Road / Lamb Boulevard intersection. The permit will also cover the storm drain Work on Las Vegas Boulevard.

E.2. Nationwide Permit 3

Based on US Army Corps of Engineers Nationwide Permit Summary, 33 CFR Part 330, #3 Maintenance Sections (a) and (b), a notification is not necessary for a like for like replacement of a currently serviceable structure or fill. Replacement of the existing 4-12'x10' RCB located at Alexander Road west of Flossmoor Street is covered under the parameters of the repair, rehabilitation, or replacement work authorized by the NWP.

The ENGINEER shall prepare a letter / memorandum to the COUNTY documenting the findings from the US Army Corps of Engineers Nationwide Permit Summary, 33 CFR Part 330, #3 Maintenance Sections (a) and (b).

Modifications to the existing channel beyond the 200-foot limit will warrant the preparation of a Clean Water Action Section 404 Permit application. This scope of work, if necessary, will be provided as a special service request.

E.3. City of North Las Vegas Off-Site Construction Permit

The ENGINEER shall prepare the necessary documents to be submitted to the City of North Las Vegas in request of an off-site construction permit for Work around the Alexander Road / Pecos Road intersection.

- Deliverable: Permit applications, copies of correspondence and documentation of resolutions.

F. Construction Cost Estimates: Prepare detailed cost estimates by funding source and proposal forms including summaries of bid items and quantities all based upon a unit price system of bidding unless the Director prescribes another system of bidding; such estimates to be based on the best available data. The construction cost estimate shall be submitted beginning at the 70% design stage and shall be updated through subsequent design stages as needed and as required by the Director. Plan sets with approximate quantities will be submitted with the 70% plans.

- Deliverable: Construction cost estimates at 70% design and subsequent stages.

G. Quality Control/Quality Assurance (QC/QA): Perform QC/QA reviews for all submittals, and make all corrections and/or revisions on all reports, drawings, specifications and any other documents prior to submittal to the Director for review and comment. All submittals made to the Director shall include a letter from the ENGINEER certifying that all QC/QA reviews have been performed by the
ENGINEER and corrections made prior to submitting to the Director. Upon request by the Director, ENGINEER shall furnish a copy of the QC/QA review set of plans and specifications.

Additionally, the ENGINEER shall estimate the quantities of materials for the Project using the care and skill employed by professionals engaged in similar tasks. The ENGINEER shall attest to the accuracy of the plan quantities provided by the ENGINEER for the bid schedule and that such quantities have been checked by two (2) independent calculations and any differences reconciled. Plan sets with approximate quantities broken out per plan sheet shall be submitted with the 70% plans and subsequent plan submittals. The ENGINEER shall furnish a copy of the two independent worksheets of the plan quantities checking and shall attend a special quantity review meeting if necessary and as determined by the Director.

- Deliverable: QC/QA certification letters with all plan submittals. Assurance review set of plans and specifications, upon request.
- Deliverable: Quantity calculation plan sets with all submittals. Worksheets of independent quantity checking, upon request.

H. Development Coordination: Review design drawings for concurrent developments within Project limits for conformance with proposed design improvements. Perform coordination with adjacent property owners, developers and their representatives as requested by the Director. Coordination shall continue throughout the design process.

- Deliverable: Review comments on improvement drawings for adjacent development projects. Documentation of correspondence with adjacent property owners, developers and their representatives.

I. Research: Conduct research, obtain and review previous reports, prior studies, off-site improvement plans, and other information pertaining to the Project.

J. Initial Site Visit: Conduct a visual survey of the Project site and the immediate Project site vicinity. The site visit will also include an inventory of all potential impacts to design and report on any indications of potential contamination or contamination generators. Perform digital video recording of the existing conditions of the Project site to use during the design process. The video shall be high resolution (a minimum of 1920 x 1080 pixels) at sixty (60) frames per second and date-stamped on the frame.

- Deliverable: DVD copy of the digital video recording of existing conditions and memorandum of potential impacts to design and potential contaminations.
- Deliverable: Sidewalk ramp inventory and pavement failure locations.

K. Topographic Base Mapping: Perform field survey for the detailed design of the RCB removal and replacement, the Alexander Road / Puebla Street intersection improvements and for location of utility vaults lids and covers within the pavement.
Available COUNTY aerial images will be used for design drawings of the pavement rehabilitation. Provide base mapping per Exhibit “D”

- Deliverable: An electronic copy of topographic surveying data in the most recent version of AutoCAD civil design software.

L. Special Service Recommendations: Present recommendations to the Director as to the advisability of, or the need for, any of the Special Services as set out in Section 2.03 hereof; and upon approval of such services by the Director, plan and supervise such services in relation to the ENGINEER's other tasks.

- Deliverable: Written recommendations of Special Services

M. Hydrologic and Hydraulic Analysis: Obtain and review existing drainage studies on file with the COUNTY. Review the current Clark County Regional Flood Control District (RFCD) Master Plan Update.

Prepare a hydrology study that will quantify the existing 10-year and 100-year storm event peak flow rates tributary to the Alexander Road and Puebla Street intersection. The study shall be performed in accordance with the Regional Transportation Commission of Southern Nevada’s Policies and Procedures and the RFCD Hydrologic Criteria and Drainage Design Manual. The study shall include an analysis, a summary of results, and a recommended solution concerning the handling of storm water runoff for the intersection. The study shall include the design and hydraulic model (WSPG) of the recommended solution. It is anticipated that the recommended solution will include design of a storm drain system (24-inch diameter or smaller and about 1,400 linear feet in length) to convey flow south in Puebla Street to Las Vegas Boulevard, then northeast in Las Vegas Boulevard to the existing culvert crossing. It is assumed that the recommended solution will not require easements on private property.

NDOT prepared a bridge inspection report for the existing 4-12’x10’ RCB located at Alexander Road west of Flossmoor (MPU Facility RWWE0026). It is assumed that based on this report, the existing RCB will be removed and replaced. Prepare a hydraulic analysis of the proposed RCB. Review and modify, as needed, the 2018 MPU hydrologic analysis to confirm the flow rate at the RCB. Perform a hydraulic analysis of the proposed RCB using a detailed 1D model (such as HEC-RAS). The hydraulic model will include the existing concrete channel upstream of the RCB (up to 500 feet), the proposed RCB, and the existing unlined channel downstream of the RCB (500 feet). In addition, a drop inlet will be added on the east side of Alexander Road directly over the RCB. The study shall be performed in accordance with the RFCD Hydrologic Criteria and Drainage Design Manual.

The hydrology study for the Alexander Road and Puebla Street intersection and the hydraulic model of the proposed RCB will be combined into one drainage study report that will be submitted to both CCPW and RFCD for review and approval.
RFCD review/approval is needed only for the proposed RCB since it is a regional facility.

Deliverable: Three (3) hard copies of the drainage study report and backups, plus an electronic copy in .pdf (300 dpi) format and electronic copies of the backup calculations.

N. Geotechnical Investigation: The COUNTY will provide a copy of the existing geotechnical report for the RCB at the Sloan Channel East for the design of this structure. This information will be used in the design of the proposed RCB replacement.

By subcontractor or otherwise, perform geotechnical evaluations during preliminary engineering and final design. During preliminary engineering, the geotechnical engineer will perform a geotechnical foundation assessment at the proposed RCB under Alexander Road. The assessment will include review of geologic maps and existing geologic studies in the vicinity. A technical memorandum with recommendations including site geology, mapped soil conditions and evaluation of potential foundation types.

During final design the geotechnical engineer will perform geotechnical evaluations consisting of up to two (2) borings at the RCB crossing location to depths of approximately fifty feet (50') and seventy-five feet (75') below existing ground surface. During the drilling process, field personnel will observe samples for the presence of hydrocarbons by odor, texture and color. If the presence of hydrocarbons is suspected, the ENGINEER will notify the COUNTY that further testing may be required.

The geotechnical analysis and report will include: review pertinent background data; perform a site reconnaissance; perform laboratory testing on soil samples collected from the borings including in-situ moisture; in-situ relative density; material gradation; Atterberg Limits; shear strength (frictions and cohesion); chemical analysis, sodium and sulfate levels; identify the corrosive characteristics of the soil related to concrete; log groundwater elevations at each of the borings; provide recommendations to mitigate high groundwater conditions if applicable; log cemented soil deposits and rock and make recommendations for excavation methods; provide recommendations for foundation types suitable for the proposed structures; provide geotechnical recommendations for the design of RCB foundations including allowable bearing capacity, passive pressure, coefficient of friction and estimated settlements, lateral resistance of sub-grade soils, and groundwater levels, for any appurtenant structures as applicable to the Project; provide recommendations for the design of retaining structures including active pressure, passive pressure, and soil friction; provide earthwork recommendations; provide permanent slope recommendations and slope stability analysis for existing, proposed, and expanded slopes; provide under-drain recommendations if required; provide boring logs; and provide laboratory test results.
Deliverable: Three (3) copies of the Draft Geotechnical Evaluation Report and an electronic copy in .pdf (300 dpi) format or other appropriate format as approved by the Director.

O. Structural Engineering: Perform structural engineering for the RCB crossing of the Alexander Road west of Flossmoor Street, including the headwalls, wingwalls and connections to associated storm drain facilities. The 4-cell RCB replacement will be per NDOT standard drawings. Prepare structural calculations load ratings per NDOT requirements. Prepare plans, specifications and estimates at each submittal level (70%, 90%, and final) for the structures.

Deliverable: Three (3) copies of the structural calculations and load ratings in an electronic copy in .pdf (300 dpi) format or other appropriate format as approved by the Director.

P. 70% Plans and Special Provisions: Upon written notice to proceed, prepare the design plans, special provisions, and detailed cost estimate at a 70% design level. The design plans to be submitted will include the cover sheet, sheet layout and index of drawings, legend and abbreviations, general notes, estimate of quantities, monumentation and survey control sheet, typical sections, roadway and median construction plans, grading plans, drainage and flood control plans, utility plans, signing/striping/lighting/loop replacement plans, and any other existing/ proposed facilities required for the Project.

The ENGINEER and COUNTY will participate in a 70% review meeting which will include a thorough review of the entire Project. The ENGINEER will be responsible for taking notes and documenting comments made during the meeting. All comments from the review meeting, must be addressed and incorporated within the plans, estimate, and specifications before the 90% design submittal.

- Deliverable: Ten (10) scalable (to a standard engineering scale) sets of plans at half size (11” x 17”) and/or full-size (24” x 36”) as determined by the Director and ten (10) sets of special provisions, detailed cost estimate, quantity calculations, QC/QA letter.
- Deliverable: An electronic copy of all deliverable items shall be submitted in .pdf (300 dpi) format or other appropriate format as determined by the Director.
- Deliverable: Within ten (10) days following the 70% plan review meeting, ENGINEER will provide to the Director, all Project comments from the meeting and meeting minutes.

Q. 90% Plans and Special Provisions: Upon completion of the 70 percent review meeting, prepare the design plans and specifications at the 90% stage unless otherwise determined by the Director. The design plans to be submitted will include the cover sheet, sheet layout and index of drawings, legend and abbreviations, general notes, estimate of quantities, monumentation and survey control sheet, typical
sections, roadway and median construction plans, grading plans, drainage and flood control plans, utility plans, signing/striping/lighting/loop replacement plans, and any other existing/proposed facilities required for the Project.

The ENGINEER and COUNTY will participate in a 90% review meeting which will include a thorough review of the entire Project. The ENGINEER will be responsible for taking notes and documenting comments made during the meeting. All comments from the review meeting, must be addressed and incorporated within the plans, estimate, and specifications before the final design submittal.

- Deliverable: Ten (10) scalable (to a standard engineering scale) sets of plans at half size (11" x 17") and/or full-size (24" x 36") as determined by the Director and ten (10) sets of special provisions, detailed cost estimate, quantity calculations, QC/QA letter.
- Deliverable: An electronic copy of all deliverable items shall be submitted in .pdf (300 dpi) format or other appropriate format as determined by the Director.
- Deliverable: Within ten (10) days following the 90% plan review meeting, ENGINEER will provide to the Director, all Project comments from the meeting and meeting minutes.

R. Final Plans and Special Provisions: Complete and furnish to the Director final one hundred percent (100%) plans and specifications ready for advertisement for construction bids along with a detailed engineer’s cost estimate; any permit applications, all in a form approved by the Director and suitable for reproduction. A summary of all reviews and comments made on the 90% submittal shall be provided, complete with appropriate responses.

- Deliverable: Five (5) sets of final plans at half size (11" x 17") and full-size (24" x 36") each to scale, ten (10) set of special provisions and final cost estimate, earthwork cross-sections and all design updates as needed or as required by the Director.
- Deliverable: An electronic copy of final plans (full size), special provisions, and technical appendices in .pdf (300 dpi) format or other appropriate format shall be submitted.

S. Bidding Assistance Phase: The bidding assistance phase will begin once the COUNTY advertises the Project for construction bids. Typical items completed during this phase include:

Participate in the pre-bid conference, answer contractors’ questions, prepare addenda, attend the bid opening, tabulate the bids, analyze the bids for mistakes and anomalies, and present written recommendations with respect to such bids to the Director.

- Deliverable: Spreadsheet as furnished by COUNTY that includes bid form, bid tabulation, and low bid by funding source.
T. Issued for Construction Plans: Within thirty (30) days following opening of construction bids for the Project, furnish to the Director an electronic copy with full and half size plans (one set of each) and special provisions in “.pdf” (300 dpi) format or other appropriate format as requested by the Director. These documents shall constitute the “Issued for Construction” documents. The plans cover sheet shall be stamped to indicate “Issued for Construction.” Each sheet of the plans modified per addendum shall include a revision note in the title block, indicating date and “Revised per Addendum No. X.” The cover sheet of the special provisions shall be stamped to indicate “Issued for Construction”. In addition, each page of the special provisions modified per an addendum shall include a footnote, indicating “Revised per Addendum No. X.”

The ENGINEER shall submit an electronic copy with all drawings files in AutoCAD’s “.dwg” format or “.dxf” format, incorporating all revisions, clarifications and addenda identified during bidding.

- Deliverable: An electronic copy containing “Issued for Construction” full-size (24” x 36”) and half size (11” x 17”) plans, each to scale, and “Issued for Construction” special provisions.
- Deliverable: An electronic copy containing all drawings files and technical appendices.

2.03 Special Services

The ENGINEER understands and agrees that execution of this Contract is not authorization to perform any work as specified in Section 2.03 Special Services.

The ENGINEER shall submit a written request to the Director for each Special Service desired to perform. The written request shall include a detailed description for the work to be performed, an amount “not to exceed” for each Special Service to be performed, and the time of performance to complete the Special Service. The ENGINEER shall perform the following Special Services if, as, and when approved in writing by the Director in the amount “not to exceed” and time period approved by the Director. Compensation will only be provided for work completed as authorized in writing by the Director up to the total maximum amount for the Special Services listed below as specified in Section 5.02:

A. Additional Design Services – Provide additional design and related services in the event the Director finds it necessary to perform additional work not specified in Sections 2.02, but required for and related to the Project. Structural engineering for the cast-in-place design of the RCB replacement is not covered under basic services. Design of ITS infrastructure will be covered under additional design services.
B. **Additional Survey**  – Obtain P.L.S. stamp certified topographic mapping of the Project area in sufficient detail and coverage to prepare construction plans and other studies for the Project.

C. **Right-of-way Engineering**  – Perform research and obtain certified copies of deeds, and data depicting property ownerships within the proposed road right-of-way. Using this information, and the title reports provided, prepare a right-of-way map depicting all properties within the Project limits in the form prescribed by the COUNTY and containing the information called for in Exhibit “B” attached hereto and made a part hereof by this reference.

Perform and prepare five (5) individual acquisition maps and legal descriptions of proposed right-of-way acquisitions and temporary construction easement maps in the forms prescribed by the COUNTY and containing the information called for in Exhibit “B” attached hereto and made a part hereof by this reference.

D. **Utility Potholing**  – Excavate and expose utilities, at five (5) additional ENGINEER recommended pothole locations per the requirements of Basic Services.

E. **Clean Water Action Section 404 Permit**  - The following scope of work identifies the tasks and deliverables associated with obtaining a Section 404 Nationwide Permit #3 – Maintenance for the replacement of the Reinforced Concrete Box Culverts (RCBCs) with in-kind RCBCs to return the road and structures to engineering and safety standards.

**Task E.1** – Field Survey for wetlands, other waters of the U.S., and Threatened & Endangered Species (TES) habitat
- A wetland delineation will be conducted to identify both the ordinary high water mark (OHWM) and any wetland boundaries within fifty (50) feet of the RCBCs, upstream and downstream
- Cursory observations of suitable habitat for federal listed species will be documented if it exists (see Task E.3)

**Task E.2** – Prepare a Wetland Delineation Report
- Prepare a Wetland Delineation Report for the channel that passes through the RCBCs under Alexander Road and any associated wetlands, including site photographs, wetland determination forms, and wetland and OHWM mapping.

**Task E.3** – Prepare a Threatened & Endangered Species (TES) Technical Memorandum
- Prepare a TES Technical Memorandum presenting the list of federal species found in Clark County and presenting the effects due to construction of the project.
Task E.4 – Prepare a Section 106 Cultural Resources Technical Memorandum

- Conduct a Nevada Cultural Resources Information System (NVCRIS) search to determine previously-recorded resources and national, state, and local historical resource listings that have already been evaluated and listed
- Review aerial imagery and geological maps to determine sensitivity for cultural and paleontological resources
- Prepare a Section 106 Cultural Resources Technical Memorandum identifying any historic resources that are present and effects due to construction of the project.

Task E.5 – Prepare a Section 404 Pre-Construction Notification (PCN)/Application Package

- Prepare a PCN to the USACE to request a Section 404 Nationwide Permit (NWP) #3-Maintenance Permit
- Prepare the USACE South Pacific Division Checklist for Section 404 Nationwide Permits
- Include all necessary attachments (Wetland Delineation Report, TES Tech Memo, Section 106 Tech Memo)
- Project design plans
- Figures and Maps
- Assessment of Impacts to wetlands/Waters of the U.S.
- Likely jurisdictional status

F. Post Design Services – Perform post-design services as requested by the COUNTY in writing after, the COUNTY awards the construction of this Project to a contractor. Items may include: respond to contractor initiated requests for additional information, attend construction meetings and field meetings as requested by the COUNTY, review and make recommendations on shop drawing submittals made during construction of the Project.

1. Review and make recommendations on shop drawings submittals made during construction of the Project.

2. Cause a registered professional engineer, who has substantial responsibility with respect to the design and preparation of the plans and specifications for the Project, to make periodic visits to the construction site to observe the progress and general quality of the work. Such visits shall be made at a frequency as specified by the Director. After each visit, the ENGINEER shall make a written report to the Director with respect to the progress and general quality of the work and the relationship of the work to the construction contract documents. This task shall not be construed to include the services of a Resident Project Representative.

3. Present written recommendations with respect to items submitted by the Director to the ENGINEER for evaluation under a “substitution clause” of
a construction contract, evaluate the items and revise the plans and specifications accordingly.

4. Provide written responses to requests from the Director for technical clarifications and information during construction of the Project when such clarifications and need for technical information are not the result of error or omission on the part of the ENGINEER.

G. **Record Drawings** – Following completion of Project construction and within sixty (60) days of receipt of hard copy as-built mark-ups, update all drawing files and sheet drawings, incorporating all revisions and clarifications identified during construction and as requested by the Director. These documents shall constitute the “Record Drawings”. Each drawing sheet shall be dated and stamped to indicate “Record Drawings.” Furnish to the Director one electronic copy of the Record Drawings in .pdf (300 dpi) format and all drawing files in AutoCAD’s “.dwg” format or “.dxf” format. The ENGINEER shall also return the hard copy as-built mark ups to the Director. An index of all drawing files, including reference files, shall also be provided.

H. **Litigation Assistance** – Assist the COUNTY as an expert witness in any litigation with third parties or administrative proceedings arising in relation to the Project.

I. **Record of Survey** – Provide Record of Survey.

2.04 **Coordination**

In association with the Basic Services and upon request of the Director, the ENGINEER shall set up and attend periodic meetings with City, COUNTY, and State and Federal officials designated by the Director as well as interested citizens. Such meetings will include the design conferences, design progress meetings, public meetings and hearings, and general information meetings for interested citizens.

2.05 **Approvals Required**

For the plans and specifications, the ENGINEER shall obtain the approval and signature of authorized representatives of the public utilities and governmental agencies affected by the Project, in addition to the signatures of COUNTY officials indicated on the COUNTY’s standard title block formats and drawings.

2.06 **Engineer’s Responsibility for Accuracy**

ENGINEER is responsible for the accuracy on their drawings, plans, calculated quantities, specifications, and proposals furnished by the ENGINEER under this Contract.
All items of improvements and work shown on final drawings and plans must be accurately set forth in the bid schedule prepared by the ENGINEER.

ARTICLE III: DUTIES OF THE COUNTY

3.01 Other Duties

A. Provide access to the ENGINEER for all data and allow the ENGINEER to make copies of documents in the possession and control of the Clark County Public Works Department, or available to the Clark County Public Works Department, which are requested by the ENGINEER to perform its engineering services under this Contract.

B. Perform and provide to the ENGINEER, evaluations on the ENGINEER’s performance of the work specified herein. Evaluations will be made at the 70% level of completion of the ENGINEER’s work and after the COUNTY has awarded a bid for the construction of the Project.

ARTICLE IV: TIME OF PERFORMANCE

4.01 Time of Performance

Subject to Section 4.02 hereof, the ENGINEER shall complete the following specific tasks, and all the work preceding such tasks on or before the date set out below:

<table>
<thead>
<tr>
<th>TASK</th>
<th>COMPLETION TIME</th>
</tr>
</thead>
<tbody>
<tr>
<td>2.02 A: Kick-off Meeting</td>
<td>Within fourteen (14) calendar days following the receipt of the notice from the Director to begin work under this Contract.</td>
</tr>
<tr>
<td>2.02 B: Final Survey Control Meeting</td>
<td>Within twenty-one (21) calendar days following the receipt of notice from the Director to begin work under this Contract</td>
</tr>
<tr>
<td>2.02 C through P: 70% Plan Submission</td>
<td>Within seventy-five (75) calendar days following the receipt of notice from the Director to begin work under this Contract</td>
</tr>
<tr>
<td>2.02 Q: 90% Plan Submission</td>
<td>Within forty-five (45) calendar days following the 70% review meeting.</td>
</tr>
</tbody>
</table>
2.02 R: Final Plans and Special Provisions
Within thirty (30) calendar days following the 90% review meeting.

2.02 S and T: Bidding Assistance Phase
Beginning when Project is advertised and lasting until Project is awarded to low bidder.

2.03 Special Services
Within time period as specified by the Director.

The ENGINEER shall complete all Basic Services and authorized Special Services within completion times as set forth above and by the end of **July 31, 2020**, unless the COUNTY amends such date.

4.02 **Time Extensions**

Upon written request of the ENGINEER, the Director may grant time extensions to the extent of any delays caused by the COUNTY or other agencies with whom the work must be coordinated and over whom the ENGINEER has no control, but only to the extent that the exercise of due diligence and care, on the part of the ENGINEER, within the scope of its work under this Contract could not have avoided such delays and to the extent of any delays caused by force majeure, as that term is defined in Section 9.12 hereof.

**ARTICLE V: PAYMENT FOR SERVICES**

5.01 **Maximum Amount Payable**

The maximum amount payable by the COUNTY to the ENGINEER shall be a sum of money equal to the Basic Service fees plus the Special Service fees, if, as, and when approved by the Director, and provided, however, that under no circumstances may the total amount payable to the ENGINEER under this Contract or in connection with the subject matter of this Contract, exceed the sum of Three Hundred Forty-Nine Thousand Three Hundred Twenty and 00/100 Dollars ($349,320.00) for the Basic Service fees, and One Hundred Twelve Thousand Two Hundred Forty-Eight and 00/100 Dollars ($112,248.00) for Special Services fees, unless such sum is increased by the Clark County Board of Commissioners, but only to the extent such total sum is increased.

The ENGINEER is not authorized to perform any work outside the Scope of Services. Compensation will be only for work completed as authorized by the Scope of Services. Any changes to the Scope of Services must be approved by the Director in writing prior to the commencement of work as a supplement to this Contract. No additional
compensation shall be paid to the ENGINEER for any additional work outside scope of services without the prior written authorization of the Director.

5.02 Basic Services and Special Services Fees

Compensation for the engineering services provided herein will be made on the basis of ENGINEER’s direct salary, times a multiplier not to exceed of 3.00 plus direct non-salary expenses, plus actual approved subcontractor or subconsultant costs. The ENGINEER shall provide certified payrolls and Federal or State audited overhead rates at the Director’s request.

Direct non-salary expenses incurred by the ENGINEER for work done under this Contract eligible for reimbursement by the COUNTY are as specified below:

A. Identifiable reproduction costs applicable to the work, such as printing, binding, and related expenses.

B. Identifiable communications expense, such as long distance telephone, overnight delivery charges (FedEx, UPS) and postage.

C. Subconsultant or subcontractor services provided the COUNTY has given written prior approval for such service.

The Basic Services and Special Service fees shall not be paid to the ENGINEER unless the Director approves the purpose and the amount of such fees in writing.

In no event may the fees exceed the following Basic Services and the Special Services fees shown below in purposes or amounts:

<table>
<thead>
<tr>
<th>TASK</th>
<th>MAXIMUM AMOUNTS</th>
</tr>
</thead>
<tbody>
<tr>
<td>Basic Services 2.02</td>
<td>$349,320.00</td>
</tr>
<tr>
<td>Special Services 2.03</td>
<td>$112,248.00</td>
</tr>
<tr>
<td>Grand Total Basic and Special Services</td>
<td>$461,568.00</td>
</tr>
</tbody>
</table>

5.03 Method of Payment for Basic and Special Services Fees

The ENGINEER will be paid on the basis of monthly invoice, submitted by the ENGINEER and approved by the Director. The ENGINEER shall invoice on a monthly basis regardless of the amount of work performed in the preceding month. The invoice shall include a summary of work completed by the ENGINEER during the preceding month. Additionally, the ENGINEER shall furnish with each invoice a summary of work performed during the invoice period. Within thirty (30) days of receipt of an invoice, the Director shall approve, or reject with cause, the invoice. The approved invoice shall then
be reduced by five percent (5%); such five percent (5%) representing a retention. The ninety-five percent (95%) not retained shall be paid to the ENGINEER after receipt of an approved invoice, as set forth below. Failure of the ENGINEER to provide a monthly invoice may result in the invoice payment being rejected by the COUNTY.

Fees shall be invoiced in the month which follows performances of such services and shall be paid by the COUNTY within sixty (60) days after receipt of an invoice submitted by the ENGINEER and approved by the Director unless the Director notifies the ENGINEER within such period of time that a payment or a portion thereof for the services rendered is in dispute. The COUNTY agrees that it will not unreasonably delay or withhold payment or approval of any invoice submitted by the ENGINEER.

At the sole discretion of the Director, in consultation with the ENGINEER, the retention shall be paid to the ENGINEER one hundred twenty (120) days after notice from the Director of satisfactory completion of Basic Services or after completion of fifty percent (50%) of the construction contract value or at such earlier time as the Director deems appropriate. The ENGINEER shall submit an invoice request payment of retention for approval by the Director. No interest will be paid on retention, but not withstanding the release of retention, the ENGINEER shall continue to be responsible for its obligations under this agreement, including but not limited to any errors and omissions under the terms of this Contract.

The parties hereby agree that no penalty will be imposed upon the COUNTY for failure to pay the ENGINEER in a timely manner nor will the COUNTY require a discount for timely payment in accordance with the terms set forth in this Contract.

ARTICLE VI: DESIGN CRITERIA; APPROVALS

6.01 Design Criteria

The ENGINEER shall employ design criteria established by the most recent publications of the American Association of State Highway and Transportation Officials (AASHTO) and standards established by the current policies and procedures of the Regional Transportation Commission of Southern Nevada, as well as those adopted by the Clark County Board of Commissioners. These shall include the most recent editions of the following publications:

A. A Policy of Geometric Design of Highways & Streets, American Association of State Highways & Transportation Officials (AASHTO).

B. Uniform Standards Specifications for Public Works’ Construction of Off-Site Improvements, Clark County, Nevada, Regional Transportation Commission of Southern Nevada.

C. Uniform Standard Drawings for Public Works Construction of Off-Site Improvements, Clark County Area, Nevada Volumes I and II.

E. Hydrologic Criteria and Drainage Design Manual, Clark County Regional Flood Control District.

F. Standard Specifications for Road and Bridge Construction, State of Nevada Department of Transportation.

G. Standard Plans for Road and Bridge Construction, State of Nevada Department of Transportation, English edition.


6.02 Approvals

An approval by the Director, or any other instrumentality of the COUNTY, of any part of the ENGINEER's performance shall not be construed to waive compliance with this Contract or to establish a standard of performance other than that established by law unless such approval is in writing and expressly refers to:

A. Specific items and the characteristics of such items subject to such a waiver; and,

B. This Article VI, and in such event, such a waiver shall only be effective as to the specific items and the characteristics thereof identified in the writing.

The COUNTY's approval herein shall not relieve the ENGINEER of its responsibility to correct errors on the drawings, plans, specifications and proposals furnished by the ENGINEER under this Contract, and no payment to the ENGINEER will be made by the COUNTY for correction of such errors.

ARTICLE VII: TERM AND TERMINATION

7.01 In General

This CONTRACT shall be in force and effect from and after the day on which the Director gives notice to the ENGINEER to begin work under this CONTRACT under Section 2.02 above. This CONTRACT shall remain in effect until one (1) year from the date listed in Article 4.01. This section shall not be construed to relieve either party of its obligations to perform under this CONTRACT while the CONTRACT is in effect. Termination of this CONTRACT shall not release either party from any of its continuing obligations hereunder. This section shall not be construed to change any disputes arising out of this CONTRACT or in connection with the subject matter hereof, nor shall this section be construed to change the date or the time on which a cause of action arising out
of this CONTRACT, or the subject matter hereof, would otherwise accrue under the statutes of limitations or doctrines of law.

7.02 Termination by the COUNTY

The Director may terminate this Contract at any time by giving thirty (30) days notice in writing to the ENGINEER. Upon receipt of such notice, the ENGINEER shall, unless the notice directs otherwise, immediately discontinue all services in connection with this Contract and shall proceed to cancel promptly all existing orders and contracts insofar as such orders or contracts are chargeable to this Contract. As soon as practicable after receipt of notice of termination, the ENGINEER shall submit a statement showing in detail the services performed under this Contract to the date of termination. The COUNTY shall then promptly pay the ENGINEER that portion of the prescribed fee which the services actually performed under this Contract bear to the total services called for under this Contract, less such payment on account of the fee as had been previously made.

ARTICLE VIII: INSURANCE

8.01 In General

The ENGINEER shall obtain and maintain, for the duration of this Contract, insurance against claims for injuries to persons or damages to property or other losses which may arise from or in connection with the ENGINEER’s negligence or fault in the performance of the work hereunder by the ENGINEER, the ENGINEER’s agents, representatives, employees, or subcontractors of any tier.

8.02 Insurance Coverages

The ENGINEER will provide the COUNTY with certificates of insurance for coverage as listed below and endorsements establishing coverage required by this Contract within ten (10) calendar days after approval of this Contract by the Clark County Board of Commissioners. The certificate of endorsement for each insurance policy is to be signed by a person authorized by that insurer and licensed by the State of Nevada, and shall include the Project name on the certificate. The insurance coverages are in the following amounts:

A. The ENGINEER will maintain general liability coverage at limits of no less than One Million and 00/100 Dollars ($1,000,000.00) specified combined single limit per occurrence for bodily injury (including death), personal injury and property damages. Coverage shall be on an “occurrence” basis only and not on a “claims made” basis; and the coverage must be provided on ISO commercial liability or on ISO broad form comprehensive general liability forms with no exception to the coverage provided in such forms. The policies must include, but not be limited to, coverage for: bodily injury, personal injury, broad form property damages, premises operations, severability of interest, products and completed operations,
contractual and independent contractors. The COUNTY, its officers, its employees, and its volunteers must be expressly covered as "additional insureds."

B. Maintain automobile coverage at limits of no less than One Million and 00/100 Dollars ($1,000,000.00) combined single limit "per accident" for bodily injury and property damage for all owned automobiles, non-owned automobiles, hired automobiles, or any automobile. The COUNTY, its officers, its employees, and its designated volunteers must be expressly covered as "additional insureds."

C. Maintain professional liability insurance at limits of no less than One Million and 00/100 Dollars ($1,000,000.00) per occurrence and to insure against claims or losses arising out of the services provided by the ENGINEER, the ENGINEER’s agents, representatives or employees pursuant to the ENGINEER’s contract with the COUNTY. “Claims made” insurance coverage will continue for a period of three (3) years beyond the term of this Contract. Any retroactive date must coincide with or predate the date of this Contract and may not be advanced without the COUNTY’s consent. The ENGINEER’s professional liability insurance must provide coverage for the ENGINEER’s subcontractor if the subcontractor does not maintain professional liability insurance in the same amounts and manner as required for the ENGINEER.

All deductibles and self-insured retention shall be fully disclosed in the certificate of insurance. No deductible or self-insured retention may exceed Two Hundred Fifty Thousand and 00/100 Dollars ($250,000.00) without written approval of the COUNTY. If aggregate limits are imposed on bodily injury and property damage and professional liability coverage, the amount of such a limit must not be less than twice the amount of the limits required herein. All aggregates must be fully disclosed, and the amount must be entered on the required certificate of insurance. Any notice given to the ENGINEER with respect to the exhaustion of limits of insurance shall also be sent to the COUNTY. Each insurance company’s rating, as shown in the latest “Best's Key Rating Guide” shall be fully disclosed and entered on the required certificate of insurance. The adequacy of the insurance supplied by the ENGINEER, including the rating and financial health of each insurance company providing coverages, is subject to approval by the COUNTY.

8.03 Additional Coverage

The ENGINEER’s insurance shall be primary as respects to the COUNTY, its officers, its employees, and its volunteers. Any other coverage available to the COUNTY, its officers, its employees, and its volunteers shall be in excess over the insurance required of the ENGINEER. The insurance requirements specified herein do not relieve the ENGINEER of his responsibility or limit the amount of the ENGINEER’s liability to the COUNTY or other persons, and the ENGINEER is encouraged to purchase such additional insurance as the ENGINEER deems necessary.

8.04 Notice of Cancellation
The insurance certificates supplied by the ENGINEER must provide for a thirty (30) day notice to the COUNTY before implementation of a proposal to cancel required insurance coverage. This notice requirement does not waive the insurance requirements contained herein. In addition, the ENGINEER shall notify the COUNTY within thirty (30) days of any reduction in coverage or limits.

8.05 Special Conditions

A. ENGINEER agrees, as a condition precedent to the performance of any work under this Contract and as a precondition to any obligation of COUNTY to make any payment under this Contract, to provide COUNTY with a certificate issued by the Employer’s Insurance Company of Nevada in accordance with Nevada Revised Statutes Section 616B.627. Prior to the expiration of such coverage, ENGINEER shall provide COUNTY with proof of continued coverage as a condition precedent to the continuation of work and payments under this Contract.

B. ENGINEER agrees to maintain coverage for industrial insurance pursuant to the terms of Nevada Revised Statutes Chapter 616 throughout the term of this Contract. If ENGINEER does not maintain such coverage, or fails to provide proof of continued coverage, ENGINEER agrees that COUNTY may withhold payment, order the ENGINEER to stop work, suspend the Contract or terminate the Contract.

8.06 COUNTY’s Remedies

If the ENGINEER fails to maintain any of the insurance coverages required under this Contract, the COUNTY will have the option to:

A. Terminate the Contract;

B. Declare the ENGINEER in breach of Contract;

C. Purchase replacement insurance; or

D. Pay the premiums that are due on existing policies in order that the required coverage may be maintained.

The ENGINEER is responsible for any costs incurred by the COUNTY to maintain such insurance, and the COUNTY may collect the same from the ENGINEER or deduct the amount of costs incurred from any sums due the ENGINEER under this Contract.
ARTICLE IX: MISCELLANEOUS PROVISIONS

9.01 Indemnification

Professional Liability:

ENGINEER agrees to indemnify and hold harmless COUNTY and all the officers, employees and agents of the COUNTY, and each of them, from and against any liabilities, damages, losses, claims, actions or proceedings, including, without limitation, reasonable attorneys’ fees and costs, to the extent such liabilities, damages, losses, claims, actions or proceedings are caused by the negligence, errors, omissions, recklessness or intentional misconduct of the ENGINEER, ENGINEER’s employees and/or agents, in the performance of this Contract. If the ENGINEER is adjudicated to be liable by a trier of fact, the trier of fact shall award reasonable attorney’s fees and costs to be paid to the COUNTY, as reimbursement for the attorney’s fees and costs incurred by the COUNTY in defending the action, by the ENGINEER in an amount which is proportionate to the liability of the ENGINEER.

ENGINEER further agrees to defend the COUNTY and all the officers, employees and agents of the COUNTY, and each of them, from and against any and all liabilities, damages, losses, claims, actions or proceedings caused by the negligence, errors, omissions, recklessness or intentional misconduct of the ENGINEER, and ENGINEER’s employees and/or agents, in the performance of this Contract when said liabilities, negligence, errors, omissions, recklessness or intentional misconduct are not based upon or arising out of the professional services performed under this Contract.

ENGINEER will not be required to defend, indemnify or hold harmless the public body or the employees, officers or agents of the COUNTY from any liability, damage, loss, claim, action or proceeding caused by the negligence, errors, omissions, recklessness or intentional misconduct of the employees, officers or agents of the COUNTY.

General and Automobile Liability.

As to acts or omissions which do not arise directly out of the performance of the professional services, including but not limited to those acts or omissions normally covered by general and automobile liability insurance, ENGINEER agrees to indemnify, defend (at COUNTY’s option), and hold harmless COUNTY, its officers, employees from and against any and all losses, damages, fines, liability, claims, demands, causes of action, costs, expenses, judgments, including but not limited to reasonable costs of investigation, reasonable attorneys’ fees and expenses, reasonable consultants’ fees and expenses, reasonable expert witnesses’ fees and expenses and all court or arbitration or other alternative dispute resolution costs arising out of or in connection with the ENGINEER’s and its principals, employees, agents, consultants, and/or contractor’s performance or failure to perform, under the terms of this Contract.
Furthermore, this entire Section 9.01 survives any termination or completion of this Contract.

9.02 Non-Discrimination

ENGINEER acknowledges that the COUNTY has an obligation to ensure that public funds are not used to subsidize private discrimination. ENGINEER recognizes that if they or their subcontractors are found guilty by an appropriate authority of refusing to hire or do business with an individual or company due to reasons of race, color, religion, sex, sexual orientation, gender identity or gender expression, age, disability, national origin, or any other protected status, the COUNTY may declare the ENGINEER in breach of the Contract, terminate the Contract, and designate the ENGINEER as non-responsible.

9.03 Engineer's Responsibility for Services and Materials

Until the COUNTY's acceptance of the services performed by the ENGINEER the ENGINEER shall have the charge and care of the services and of the materials to be used herein and shall bear the risk of injury, loss and/or damages to any part thereof by the action of the elements or from any other cause, whether arising from the execution or from the nonexecution of the services. The ENGINEER shall rebuild, repair, restore and make good all injuries, losses and/or damages to any portion of the services to be performed or the materials occasioned by any cause before its completion and acceptance and shall bear the expense thereof.

9.04 Independent Contractor

The relationship of the ENGINEER to the COUNTY shall be that of an independent contractor.

9.05 Business Structure and Assignments

The ENGINEER shall not assign this Contract or dispose of all or substantially all of its assets without the written consent of the Clark County Board of Commissioners.

9.06 Subcontractors

The ENGINEER shall not subcontract any part of its performance under this Contract without the written consent of the Director. Subcontractor shall carry insurance coverage equivalent to the ENGINEER.

9.07 Parties and Interests

This Contract shall not bestow any rights upon any third party, but rather shall bind and benefit the COUNTY and the ENGINEER only.
9.08 **Non-waiver**

Failure of either party hereto to insist on the strict performance of any of the agreements herein or to exercise any rights or remedies accruing hereunder upon the fault or failure of performance, shall not be considered a waiver of the right to insist upon and to enforce by any appropriate remedy, strict compliance with any other obligation hereunder, or to exercise any right or remedy occurring as a result of any future default or failure of performance.

9.09 **Applicable Laws**

This Contract is subject to all the laws of the State of Nevada, the ordinances of the County of Clark, Nevada, the laws of the Federal Government of the United States of America, and all of the rules and regulations of any regulatory body or officer having jurisdiction.

9.10 **Notices**

All notices required or permitted hereunder shall be in writing and shall be deemed delivered three (3) days after deposit in a United States Postal Service Post Office receptacle with proper postage affixed (certified mail, return receipt requested) to the respective other party at the address prescribed in the preamble to this Contract.

9.11 **Property: Copyrights**

The ENGINEER shall furnish to the COUNTY all field notes, reports, data, and electronic or magnetic media, and original tracings of all drawings and plans, maps, photographs, and other materials (including, if requested by the Director, design computations, design sketches and review drawings) prepared pursuant to this Contract (hereinafter collectively referred to as "Documents"). The originals of such Documents shall be and remain the property of the COUNTY.

All of such Documents shall be deemed to be "works made for hire" prepared for the COUNTY. The ownership of all copyrights and all rights embodied in the copyrights in or to such Documents shall rest in the COUNTY when any such is subject to copyright. The ENGINEER agrees that it, nor any of its employees, shall have any right to copyright any of such Documents. The ENGINEER further agrees that neither it nor any of its employees shall exercise any of the rights embodied in the copyrights in or to such Documents, unless authorized to do so by the Clark County Board of Commissioners. The ENGINEER shall place a conspicuous notation upon each such Document which indicates that the copyright thereto is owned by the COUNTY.

Should it be finally determined, by a court or other tribunal of competent jurisdiction, that any of such Documents is not a "works made for hire," it is agreed that the provisions of this section shall be termed an assignment, sale, and transfer of the copyright in or to such
Document to the COUNTY for the longest term allowed by law. Notwithstanding the foregoing, the ENGINEER may retain copies of such Documents and such copies shall remain the property of the ENGINEER. The ENGINEER shall have the right to use such copies as it may desire, but the ENGINEER may not sell, license, or otherwise market such Documents.

Documents, including drawings and specifications prepared by ENGINEER pursuant to this Contract, are not intended or represented to be suitable for reuse by COUNTY or others on extensions of the services provided for the Project or any other Project. Any use of completed Documents for other projects and/or any use of uncompleted Documents without specific written authorization from ENGINEER will be at the COUNTY’s sole risk and without liability or legal exposure to ENGINEER.

9.12 Force Majeure

In the event either party is rendered unable, wholly or in part by force majeure to carry out any of its obligations under this Contract, it is agreed that on such party’s giving notice of the particulars of such force majeure in writing to the other party as soon as possible after the occurrence of the cause relied upon, then the obligations of the party giving such notice, to the extent it is affected by force majeure and to the extent that due diligence is being used to resume performance at the earliest practicable time, shall be suspended during the continuance of any inabilities so caused as to the extent provided, but for no longer period. Such cause shall, as far as possible, be remedied with all reasonable dispatch. In such an event, the ENGINEER shall provide an updated schedule satisfactory to the COUNTY for the completion of the remaining work called for under this Contract.

The term “force majeure” as used herein, shall include acts of God, acts of the public enemy, war, insurrections, riots, epidemics, landslides, lightning, earthquakes, fires, storms, floods, washouts, tornadoes, hurricanes, and restraints of government and people, explosions, breakage and not within the control of the party claiming such inability, which by the exercise of due diligence and care such party could not have avoided. The term “force majeure” as used herein, does not include strikes, lockouts, work slowdowns, and other labor disturbances.

9.13 Inspections and Audits

The Director shall have the right to perform, or cause to be performed, audits of the books and records of the ENGINEER and inspections of all places where work is undertaken in connection with this Contract provided that the ENGINEER shall not be required to keep such books and records longer than three (3) years after the termination of this Contract.

9.14 No Gratuities or Gifts
The ENGINEER, or agent/representative of the ENGINEER, shall not offer or give any gratuities (in the form of entertainment, meals, gifts, or otherwise) to any officer or employee of the COUNTY with a view toward securing a contract or securing favorable treatment with respect to the awarding or amending or making of any determinations with respect to the performance of this Contract.

9.15 **Entire Agreement**

This Contract contains all of the agreements of the parties.

**IN WITNESS WHEREOF**, the parties have executed this Contract as of the date herein above set forth.

CLARK COUNTY, NEVADA

Randall J. Tarr
Assistant County Manager

ATTEST:

Lynn Marie Goya
County Clerk

APPROVED AS TO FORM:

Christopher D. Figgins
Chief Deputy District Attorney
## EXHIBIT “A”

**MAXIMUM DIRECT SALARY OF THE ENGINEER’S EMPLOYEES STANDARD RATES**

<table>
<thead>
<tr>
<th>CLASSIFICATION</th>
<th>DIRECT SALARY</th>
</tr>
</thead>
<tbody>
<tr>
<td>Division Manager/Project Director</td>
<td>$105.00</td>
</tr>
<tr>
<td>Practice Director/Technical Manager/Construction Manager</td>
<td>$95.00</td>
</tr>
<tr>
<td>Sr. Project Manager</td>
<td>$75.00</td>
</tr>
<tr>
<td>Project Manager</td>
<td>$65.00</td>
</tr>
<tr>
<td>Sr. Engineer IV</td>
<td>$85.00</td>
</tr>
<tr>
<td>Sr. Engineer III</td>
<td>$75.00</td>
</tr>
<tr>
<td>Sr. Engineer II</td>
<td>$60.00</td>
</tr>
<tr>
<td>Sr. Engineer I</td>
<td>$55.00</td>
</tr>
<tr>
<td>Engineer III</td>
<td>$50.00</td>
</tr>
<tr>
<td>Engineer II</td>
<td>$45.00</td>
</tr>
<tr>
<td>Engineer I</td>
<td>$35.00</td>
</tr>
<tr>
<td>Intern</td>
<td>$25.00</td>
</tr>
<tr>
<td>Sr. Landscape Architect</td>
<td>$70.00</td>
</tr>
<tr>
<td>Landscape Architect</td>
<td>$50.00</td>
</tr>
<tr>
<td>Sr. Planner</td>
<td>$70.00</td>
</tr>
<tr>
<td>Planner</td>
<td>$50.00</td>
</tr>
<tr>
<td>Sr. Scientist</td>
<td>$70.00</td>
</tr>
<tr>
<td>Scientist</td>
<td>$50.00</td>
</tr>
<tr>
<td>Sr. ROW Agent</td>
<td>$70.00</td>
</tr>
<tr>
<td>ROW Agent</td>
<td>$50.00</td>
</tr>
<tr>
<td>Designer II</td>
<td>$50.00</td>
</tr>
<tr>
<td>CAD Designer</td>
<td>$42.00</td>
</tr>
<tr>
<td>Sr. CAD Technician</td>
<td>$45.00</td>
</tr>
<tr>
<td>CAD Technician</td>
<td>$30.00</td>
</tr>
<tr>
<td>GIS Analyst</td>
<td>$40.00</td>
</tr>
<tr>
<td>Surveyor</td>
<td>$35.00</td>
</tr>
<tr>
<td>2-Person Survey Crew</td>
<td>$78.00</td>
</tr>
<tr>
<td>Public Information Specialist</td>
<td>$50.00</td>
</tr>
<tr>
<td>Operations Coordinator</td>
<td>$35.00</td>
</tr>
<tr>
<td>Technical Coordinator/Project Assistant</td>
<td>$30.00</td>
</tr>
</tbody>
</table>
EXHIBIT “B”

RIGHT-OF-WAY MAPS, LEGAL DESCRIPTIONS, INDIVIDUAL ACQUISITION MAPS, AND TEMPORARY CONSTRUCTION EASEMENT MAPS

RIGHT-OF-WAY MAPS

Right-of-way maps shall be 24" x 36" sheets to a scale of 1" = 100' and shall include the following information as a minimum:

1. Project alignment information for section lines and sectional ties.
2. Subdivision map references; section and section subdivision (aliquot) part reference.
3. Existing encroachment conflict improvements and improvements in acquisition areas and immediately adjacent thereto.
4. Existing and proposed right-of-way lines; with right-of-way widths, (right-of-way acquisition area to be shaded).
5. Property lines, together with the recorded document reference that created the property line, and/or the current vesting document by its recorded reference.
7. Tax parcel numbers and owner’s names for all parcels from which right-of-way may be required; tax parcel numbers only for all other parcels shown.
8. Street names, together with street widths.
9. Curve data to include radius, delta, arc length and tangent.
10. Legend.
11. City limits of municipalities.
12. Property schedule; property owner, and on parcels which require additional right-of-way provide acquisition areas in square feet and acres.
15. Maps shall be signed and sealed by a Nevada licensed professional land surveyor (P.L.S.)
16. Acquisition schedule; detailing acquisition progress at the time of all plan submittals.

LEGAL DESCRIPTIONS

P.L.S. shall prepare legal descriptions in compliance with Nevada Revised Statutes Section 625.790.

INDIVIDUAL ACQUISITION MAPS

Individual acquisition maps shall be 8 1/2" x 11" maps for all properties from which right-of-way is required. Individual acquisition maps shall include:

1. Tax parcel number and owner’s name.
2. Subdivision map references, sectional and/or subdivision (aliquot) part references.
3. Existing and proposed right-of-way lines, with right-of-way widths.
4. Dimensions and bearings of the acquisition area.
5. Acquisition area to be shaded.
6. Existing cultural topo. Show contour lines only if appropriate.
7. Parcel areas in square feet and acres: total area, acquisition areas, remainder area, and area under existing improvements shall be indicated.
8. North arrow and scale.
10. Listing of reference documents used to construct the map.
11. Existing improvements within the acquisition area and immediately adjacent thereto; all improvements shall be identified and dimensioned, as appropriate.
12. All property lines of the subject parcel together with the recorded document reference that created the property lines and/or the current vesting document by its recorded reference.
13. Existing easements of record within the acquisition area, with recording reference.
14. Curve data, including radius, delta, arc length and tangent.
15. Street names, together with street widths.
16. Maps shall be signed and sealed by a Nevada licensed professional land surveyor.

TEMPORARY CONSTRUCTION EASEMENT MAPS

Temporary construction easement maps shall be individual 8 1/2” x 11” maps and shall include all data required for Individual Acquisition Maps including section views showing existing and proposed improvements and indicating horizontal and vertical dimensions and purpose of the required easement.
EXHIBIT “C”

UTILITY COORDINATION & LOCATION IDENTIFICATION

The following description of the designation and locating phases are not intended to be comprehensive or inclusive, but is provided as a general outline of the work that is expected by the ENGINEER.

Phase I – Designating: For the purpose of this section Designating shall mean the process of using geophysical methods to determine the presence of a subsurface utility and mark its location using acceptable survey standards. SUE services shall include:

- Conduct records research to identify utility owners that are within the Project limits. The sources of information may include but are not limited to the utility company records and as-built plans, contract plans, One-Call, Public Utilities offices, and COUNTY offices.

- When designation and or location activities are to take place outside of right-of-ways, the ENGINEER shall request an access permit from the property owner prior to any entry on private property.

- Provide all maintenance and control of traffic to perform work. This includes obtaining an encroachment permit from the local permits officer and complying with all requirements imposed by said permit prior to initiating any field surveys. All traffic control plans must conform to the Manual on Uniform Traffic Control Devices.

- Designate, field mark and record the approximate horizontal location of existing subsurface utilities using all of the following Quality Levels.

  Quality Level D: information comes solely from existing utility as-built records.

  Quality Level C: involves surveying visible aboveground utility facilities, such as manholes, valve boxes, posts, etc., and correlating this information with existing utility as-built records.

  Quality Level B: involves the use of surface geophysical techniques to determine the existence and horizontal position of underground utilities. This activity is called “designating”. Two-dimensional mapping information is obtained.

  Quality Level A: involves the use of nondestructive digging equipment at critical points to determine the precise horizontal and vertical position of underground utilities, as well as the type, size, condition, material, and other characteristics. This activity is called "locating." It is the highest level presently available.
Phase II – Locating: For the purpose of this section, locating shall mean the process of exposing and recording the precise vertical and horizontal location of a utility by excavating a pothole using vacuum extraction or comparable nondestructive equipment. The ENGINEER will determine and identify potential utility conflicts, which, if necessary, will require potholes to determine actual vertical location. The hours developed for this scope of work are based on 5 potholes. The initial 5 potholes shall be included in Basic Services. Additional potholes will be considered as Special services and will require written authorization, from the Project Manager, prior to performing the work. The ENGINEER shall:

- Provide all maintenance and control of traffic to perform work. This includes obtaining an Encroachment permit from the permits officer and complying with all requirements imposed by said permit prior to initiating any potholes or field surveys. All traffic control plans must conform to the Manual on Uniform Traffic Control Devices.

- Coordinate with utility companies for inspection as required.

- Neatly cut and remove existing paving. Excavate pothole in such a manner as to prevent any damage to wrappings, coatings, or other protective coverings of the utility facility. Where conduits are concrete encased, determine top and bottom of encasements in addition to both sides. Utilities over 48” in diameter (or 4’ in width on RCB’s) will require potholes at the centerline of the utility and both sides. Utilities shall also be potholed on each side of the proposed structure location, located transversely to any proposed structure with a width in excess of 6 feet.

- Where existing pavement exists, provide a restoration patch of pavement or concrete within the limits of the original cut at time of backfill, as required by the permitting agency. Such restoration and backfill procedures shall comply with the standards of the governmental authority that issued the applicable excavation permit. Whenever potholes are excavated outside of roadway pavement, these disturbed areas shall be restored, as nearly as possible, to the condition that existed prior to excavation.

- Furnish, install and color code per utility standards, a permanent above ground marker (i.e. P.K. nail, steel pin or hub) directly above the centerline of the structure (or by using offsets), and record the elevation of the marker. Prepare a sketch of each pothole, showing location of the existing utility in relation to the hub. Survey the ground marker and determine elevation of utility, and include in sketch.

- Provide an AutoCAD sheet file of the potholes horizontal and vertical location as well as the individual detailed information of each hole.

- Provide the following pothole information in an excel spreadsheet:

  Pothole reference number and description of the utility.

  Elevation of top of utility.
Horizontal location using the x y coordinates further translated to project stationing and offset.

Identify the freeway, highway, route or city street on which the pothole is located.

Outside diameter of pipe or width of duct banks and configuration of non-encased, multi-conduit systems.

Identification of utility structure material composition, when possible.

Identification of benchmarks used to determine elevations.

Pavement thickness and type.

Elevation data shall be accurate to within 0.05’ +/- based on benchmarks shown by consultant and horizontal accuracy shall be within 0.5’ +/- based on the projects horizontal control.
EXHIBIT “D”

TOPOGRAPHIC BASE MAPPING

Conventional Field Survey Mapping: Develop engineering base sheets and digital terrain models (DTM) utilizing conventional field design survey methods provided by the P.L.S. DTM will be produced from points collected by conventional ground survey techniques. One-foot interval contours will be developed utilizing a digital terrain program. Specific topographic surveys, provided by the P.L.S. of existing features will be completed in the field. These tasks shall include, but are not limited to, the following: 1.) Elevation data shall be based upon a published County benchmark; 2.) Horizontal and vertical mapping shall be consistent with control established by the Survey Control Map or Record of Survey; 3.) Conduct field survey to identify and locate all existing improvements. Collect field survey data along the project alignment, including but not limited to existing edge of pavement, drop inlet locations and invert elevations, storm drain and sanitary sewer manhole lids and invert elevations, gutter flow lines, top of curb and back of sidewalk elevations, water valve box lid and water valves top of operating nut elevations, visible surface utilities and pothole hubs. In areas where it is anticipated that storm drain construction will require full street reconstruction, obtain field survey shots at 50-foot intervals along the top of curbs and street centerline, plus shots at edges of driveways, transitions, and curb returns. Field survey shall extend a minimum of 100 feet for minor street intersections and 150 feet for major street intersections beyond curb returns of adjacent streets. Field survey shall extend a minimum of 200 feet beyond the beginning and end stations of the project limits. Field survey data shall extend a minimum of 100 feet beyond existing and/or anticipated right-of-way limits where accessible.
## DISCLOSURE OF OWNERSHIP/PRINCIPALS

### Business Entity Type
- [ ] Sole Proprietorship
- [ ] Partnership
- [ ] Limited Liability Company
- [ ] Corporation
- [ ] Trust
- [ ] Non-Profit Organization
- [ ] Other

### Business Designation Group
- [ ] MBE
- [ ] WBE
- [ ] SBE
- [ ] PBE
- [ ] VET
- [ ] DVET
- [ ] ESB

- Minority Business Enterprise
- Women-Owned Business Enterprise
- Small Business Enterprise
- Physically Challenged Business Enterprise
- Veteran Owned Business
- Disabled Veteran Owned Business
- Emerging Small Business

### Number of Clark County Nevada Residents Employed:
115

### Corporate/Business Entity Name:
Atkins North America, Inc.

### Street Address:
4030 Boy Scout Rd, Ste. 700

### City, State and Zip Code:
Tampa, FL 33607

### Telephone No:
813-282-7275

### Nevada Local Street Address:
2270 Corporate Circle, Ste. 100

### City, State and Zip Code:
Henderson, NV 89074

### Local Telephone No:
702-263-7275

### Website:
www.atkinsglobal.com

### POC Name:
Charlotte Maddox

### Email:
Charlotte.maddox@atkinsglobal.com

### Fax No:
813-281-3634

### Full Name:
Atkins North America, Inc.

### Title:
See attached list of Directors and Officers

### % Owned:
(Not required for Publicly Traded Corporations/Non-profit organizations)

---

### All entities, with the exception of publicly-traded and non-profit organizations, must list the names of individuals holding more than five percent (5%) ownership or financial interest in the business entity appearing before the Board.

### Publicly-traded entities and non-profit organizations shall list all Corporate Officers and Directors in lieu of disclosing the names of individuals with ownership or financial interest. The disclosure requirement, as applied to land-use applications, extends to the applicant and the landowner(s).

### Entities include all business associations organized under or governed by Title 7 of the Nevada Revised Statutes, including but not limited to private corporations, close corporations, foreign corporations, limited liability companies, partnerships, limited partnerships, and professional corporations.

---

### This section is not required for publicly-traded corporations. Are you a publicly-traded corporation?
- [ ] Yes
- [ ] No

1. Are any individual members, partners, owners or principals, involved in the business entity, a Clark County, Department of Aviation, Clark County Detention Center or Clark County Water Reclamation District full-time employee(s), or appointed/elected official(s)?

   - [ ] Yes
   - [ ] No
   (If yes, please note that County employees(s), or appointed/elected official(s) may not perform any work on professional service contracts, or other contracts, which are not subject to competitive bid.)

2. Do any individual members, partners, owners or principals have a spouse, registered domestic partner, child, parent, in-law or brother/sister, half-brother/half-sister, grandchild, grandparent, related to a Clark County, Department of Aviation, Clark County Detention Center or Clark County Water Reclamation District full-time employee(s), or appointed/elected official(s)?

   - [ ] Yes
   - [ ] No
   (If yes, please complete the Disclosure of Relationship form on Page 2. If no, please print N/A on Page 2.)

---

I certify under penalty of perjury, that all of the Information provided herein is current, complete, and accurate. I also understand that the Board will not take action on land-use approvals, contract approvals, land sales, leases or exchanges without the completed disclosure form.

---

**Signature:**

**Matthew S. Baird**

**Print Name**

**Vice President**

**9/19/2018**

**Date**

---

**REVISED 7/26/2014**
DISCLOSURE OF RELATIONSHIP

List any disclosures below:
(Mark N/A, if not applicable.)

<table>
<thead>
<tr>
<th>NAME OF BUSINESS OWNER/PRINCIPAL</th>
<th>NAME OF COUNTY* EMPLOYEE/OFFICIAL AND JOB TITLE</th>
<th>RELATIONSHIP TO COUNTY* EMPLOYEE/OFFICIAL</th>
<th>COUNTY* EMPLOYEE’S/OFFICIAL’S DEPARTMENT</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

* County employee means Clark County, Department of Aviation, Clark County Detention Center or Clark County Water Reclamation District.

"Consanguinity" is a relationship by blood. "Affinity" is a relationship by marriage.

"To the second degree of consanguinity" applies to the candidate’s first and second degree of blood relatives as follows:

- Spouse – Registered Domestic Partners – Children – Parents – In-laws (first degree)
- Brothers/Sisters – Half-Brothers/Half-Sisters – Grandchildren – Grandparents – In-laws (second degree)

For County Use Only:

If any Disclosure of Relationship is noted above, please complete the following:

☐ Yes ☐ No  Is the County employee(s) noted above involved in the contracting/selection process for this particular agenda item?

☐ Yes ☐ No  Is the County employee(s) noted above involved in any way with the business in performance of the contract?

Notes/Comments:

Signature

Print Name
Authorized Department Representative

REVISED 7/26/2014
ATKINS NORTH AMERICA, INC.

FY 2018 DIRECTORS AND OFFICERS

Board of Directors

George L. Nash, Jr.

David D. Quinn, Sr.

C. Ernest Edgar IV
Office Title, Officer Names and Office location

President/Chief Executive Officer - George L. Nash, Jr., EDISON

Sen. V.P./Chief Financial Officer/Treasurer – David D. Quinn, Sr. BOS

Sen. V.P. – Reza Amirkhalili, ALEX

Sen. V.P. – Kenneth J. Burns, Jr., DEN

Sen. V.P./General Counsel/Secretary – C. Ernest Edgar IV, TPA

Sen. V.P. – Paul E. Demit, ATL

Sen. V.P. – Phil Gruber, DEN

Sen. V.P. – Donna M. Huey, ORL

Sen. V.P. – Allen Ibaugh, ORL

Sen. V.P. - Priya Jain, EDISON

Sen. V.P. – Justin P. Jones, PHX

Sen. V.P. – Steven C. Malecki, DEN

Sen. V.P. – Maureen M. Nayowith, DEN

Sen. V.P. – Michael M. Newton, TPA

Sen. V.P. – James R. Steele, Jr., TPA

V.P. – Humberto P. Alonso, Jr., MIA

V.P. – Carlos J. Arboleda-Osorio, MIA

V.P. – Robert A. Bailey, AUS

V.P. – Matthew S. Baird, HEND

V.P. – Mark A. Banks, DEN

V.P. – James T. (Tommy) Barfield, TAL

V.P. – Danielle N. Barner, DAL

V.P. – Stefany M. Barone, DEN

V.P. – Ira C. Barrow, NORMAN

V.P. – Edward G. Beadenkopf, ALEX
V.P. /Assistant Secretary – Donya M. Becton, MIA
V.P. – Robert B. Bolick, ATL
V.P. – Mourad Bouhafs, ATL
V.P. – Jeremy J. Bourdon, MIA
V.P. – Wesley M. Burford, AUS
V.P. – Ronald J. Caldi, TPA
V.P. – Kevin P. Callahan, ORL
V.P. – Sergio Callen, New York
V.P. – Robin Campbell, ALEX
V.P. – David J. Carter, MIA
V.P. – Robert W. Chandler, BART
V.P. – Catherine Carr Clinch, CALV
V.P. – Amanda Corson, AUS
V.P. – Matthew P. D’Angelo, NASH
V.P./Assistant Secretary – Rene de los Rios, MIA
V.P. – Donald R. Deis, JAX
V.P. – Thomas J. Delaney, ORL
V.P. – W. Bradley Dennard, NASH
V.P. – P. Michael DePue, II, MAD
V.P. – Harshal B. Desai, HEN
V.P. – Michael A. Dewyre, TPA
V.P. – Emmett Du Bose, Jr. DAL
V.P. – Donald L. Erwin, Jr., ORL
V.P. – Iraj Ghaemi, SAND
V.P. – Kurt A. Goddard, ATL
V.P. – Susan A. Gratch, ORL
V.P. – Jill S. Gurak, RAL
V.P. – Timothy J. Hammer, DEN
V.P. – Kenneth P. Hawkins, DEN
V.P. – Ruben A. Hernandez Gregorat, MIA
V.P. – John Tyler Hewitt, ATL
V.P. – Daniel Q. Humphrey, NORMAN
V.P. / Assistant Secretary – Jayanth Jayaram, TPA
V.P. – Arthur A. Jones-Dove, CALV
V.P. – James M. Kapinos, ALEX
V.P. – Wade C. Kelly, MAR
V.P. – Thomas S. Knuckey, ORL
V.P. – Elizabeth R. Kraft, DEN
V.P. – Emily J. Kubovchik, HEND
V.P. – Darin R. Larson, FT. MYERS
V.P. – Luke E. LeBas, BAT
V.P. – Timothy P. Ledet, HOUS
V.P. – Daniel A. Liddle, DEN
V.P. – Derek Lindvall, DEN
V.P. – Scott A. Logan, NASH
V.P. – Thomas W. Lowe, AUS
V.P. – Charlotte A. Maddox, TPA
V.P. – Henry Manguerra, ALEX
V.P. – Kevin L. Martin, VEST
V.P. – Willson S. McBurney, ORL
V.P. – Regan P. McDonald, ALEX
V.P. – Donald W. McEvoy, CALV
V.P. – Steven D. McWilliams, ORL
V.P. – Mark D. Micikas, TPA
V.P. – Massoud Moradi, ORL
V.P. – Gene Niemasz, DEN
V.P. – Elizabeth T. Norris, AUS
V.P. – Francis O’Connor, EDISON
V.P. – Praveen K. Ommi, ORL
V.P. – Wiley C. Page, Jr. JAX
V.P. – Shayne M. Paynter, TPA
V.P. – Roger A. Phillipi, RENO
V.P. – William P. Pitcher, FT LAUD
V.P. – Robert M. Poll, TPA
V.P. – Victor P. Poteat, ORL
V.P. – Susan C. Reinhardt, CALV
V.P. – Harry G. Rice, VEST
V.P. – Michael R. Ryan, FT. MYERS
V.P. – Edward Hull Ryde, DAL
V.P. – Frank J. Schultz, DEN
V.P. – Thomas J. Schweitzer, CALV
V.P. – Shad Shafie, SAN ANT
V.P. – Joseph L. Shalkowski, AUS
V.P. – Raj Singh, ORL
V.P. – Scott A. Smiley, AUS
V.P. – Jennifer K. Sorenson, AUS
V.P. – Angelo A. Spata, HEND
V.P. – Ben R. Sprague, HEND
V.P. – Terry A. Suehr, ALEX
V.P. – Matthew A. Taylor, ORL
V.P. – Scott E. Tezak, BOS
V.P. – Rukiya Thomas, ATL
V.P. – David P. Thompson, RAL
V.P. – Jennifer M. Tsien, ATL
V.P. – Mary C. Volpe, CAL
V.P. – Khurran (KD) D. Warach, DAL
V.P. – Noelle M. Warren, CHIP
V.P. – Kirk S. Webb, DEN
V.P. – Chester W. Wendryk, MEL
V.P. – Nathan L. West, ORL TPKE
V.P. – Lisa M. Wheatly, DEN
V.P. – Gregory J. Wilk, DAL
V.P. – Marcus A. Wittich, ATL
V.P. – Rosemary E. Woods, TAL
V.P. – Jeffrey Wright, ALEX
V.P. – Taylor P. Wright, ATL
V.P. – Terrance J. Zable, ORL

Assoc. V.P. – Clifton D. Austin, AUS (ARCHITECTURE, OH)
Assoc. V.P. – Robert G. Garner, ATL (LAND SURVEY, GA)
Assoc. V.P. – James E. Hunt, OKL (RIC, ENGINEERS AND SURVEYORS)
Assoc. V.P. – Jacqueline G. Kinker, ORL, (REAL ESTATE, GA AND NC)
Assoc. V.P. – Desiderio “Desi” Maldonado, TAL (ENGINEERING, US VI)
Assoc. V.P. – Roberto D. Mantecon, MIA (LAND SURVEY, FL)
Assoc. V.P. – Debra K. Reddick, ORL (REAL ESTATE, FL)
Assoc. V.P. – Gary D. Reinhardt, AUS (OFFSITE) (REAL ESTATE, TX)
Department of Public Works
500 S Grand Central Pkwy | Box 554000 | Las Vegas NV 89156-4000
(702) 455-6000 | www.ClarkCountyNV.gov/PublicWorks

To: NV State Board of Professional Engineers & Land Surveyors

Subject: Public Works Awarded Projects

Fax: 775-688-2991

Total Pages: Three

Message:

Professional Engineering Services contract with Atkins North America, Inc. for Alexander, Pecos to Puebla and Pueblo, Eastern to Pecos Projects.

This Message Originated From The Following Public Works Office/Fax Machine:

- Director's Office | Support Services (702) 455-6040
- Construction Mgmt / Development (702) 380-9816
- Development Review (702) 388-2550
- Design Engineering | Construction (702) 455-6113
- Maintenance Management (702) 435-4702
- Quality Assurance | Lab (702) 739-1558
- Surveyor's Office (702) 382-0849
- Survey | Map Team (702) 455-6203
- Traffic Management (702) 455-6415
- Traffic Ops/Vector Control (702) 454-8968
Message:

Professional Engineering Services contract with Atkins North America, Inc. for Alexander, Pecos to Puebla and Pebble, Eastern to Pecos Projects.

This Message Originated From The Following Public Works Office/Fax Machine:

- Director’s Office | Support Services  (702) 455-6040
- Construction Mgmt / Development  (702) 380-9816
- Development Review  (702) 388-2550
- Design Engineering | Construction  (702) 455-6113
- Maintenance Management  (702) 435-4702
- Quality Assurance | Lab  (702) 739-1558
- Surveyor’s Office  (702) 382-0849
- Survey | Map Team  (702) 455-6203
- Traffic Management  (702) 455-6415
- Traffic Ops/Vector Control  (702) 454-8968
NEVADA STATE BOARD OF PROFESSIONAL ENGINEERS
AND LAND SURVEYORS
1755 E. PLUMB LANE, RENO, NEVADA 89502-3632 • (775) 688-1231 • FAX (775) 688-2991
board@boe.state.nv.us

NEVADA GOVERNMENT ENTITY FILING OF AWARDED PUBLIC WORKS PROJECTS FOR POSTING ON BOARD WEBSITE

In accordance with Nevada Revised Statutes (NRS) 338, awarded public works projects must be submitted to the Nevada State Board of Professional Engineers and Land Surveyors (Board) for posting on the Board’s official website. Nevada state and local government entities are to use this form to comply with NRS 338.

**INSTRUCTIONS**

1. Forms must be typed or printed legibly in ink.
2. The person completing the form must sign form in ink.
3. Only authorized government staff can submit this form.
4. List all certified professional licensees by discipline that were considered to give firm(s) local preference.
5. Form is to be submitted to the Board via email [board@boe.state.nv.us] from an official email account or faxed [(775) 688-2991] with an official cover sheet.

<table>
<thead>
<tr>
<th>I - Public Works Project Awarding Agency</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Clark County, Nevada</strong></td>
</tr>
<tr>
<td><strong>Agency</strong></td>
</tr>
<tr>
<td><strong>Public Works</strong></td>
</tr>
<tr>
<td><strong>Department</strong></td>
</tr>
<tr>
<td><strong>500 South Grand Central Parkway, Suite 2066</strong></td>
</tr>
<tr>
<td><strong>Address 1</strong></td>
</tr>
<tr>
<td><strong>Address 2</strong></td>
</tr>
<tr>
<td><strong>Las Vegas</strong>, <strong>NV</strong> <strong>89106</strong></td>
</tr>
<tr>
<td><strong>City</strong> <strong>State</strong> <strong>Zip</strong></td>
</tr>
<tr>
<td><strong>702-455-6000</strong></td>
</tr>
<tr>
<td><strong>Phone Number</strong></td>
</tr>
<tr>
<td><strong>702-455-6040</strong></td>
</tr>
<tr>
<td><strong>Fax Number</strong></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>II - Firm Awarded Public Works Project</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Atkins North America, Inc.</strong></td>
</tr>
<tr>
<td><strong>Firm Name</strong></td>
</tr>
<tr>
<td><strong>2270 Corporate Circle, Suite 200</strong></td>
</tr>
<tr>
<td><strong>Address 1</strong></td>
</tr>
<tr>
<td><strong>Address 2</strong></td>
</tr>
<tr>
<td><strong>Henderson</strong>, <strong>NV</strong> <strong>89074</strong></td>
</tr>
<tr>
<td><strong>City</strong> <strong>State</strong> <strong>Zip</strong></td>
</tr>
<tr>
<td><strong>702-263-7275</strong></td>
</tr>
<tr>
<td><strong>Phone Number</strong></td>
</tr>
<tr>
<td><strong>702-263-7200</strong></td>
</tr>
<tr>
<td><strong>Fax Number</strong></td>
</tr>
<tr>
<td><strong><a href="mailto:Matt.Baird@AtkinsGlobal.com">Matt.Baird@AtkinsGlobal.com</a></strong></td>
</tr>
<tr>
<td><strong>Email</strong></td>
</tr>
</tbody>
</table>

If selected firm is a Joint Venture, list firms involved on additional sheet(s) and attach.

<table>
<thead>
<tr>
<th>III - Project Description</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Alexander Road and Pebble Road Improvements</strong></td>
</tr>
<tr>
<td><strong>$461,568</strong></td>
</tr>
<tr>
<td><strong>☐ Actual</strong></td>
</tr>
<tr>
<td><strong>☑ Projected</strong></td>
</tr>
</tbody>
</table>

Project Name

Professional engineering services and improvements on roads, intersections, and drainage crossings on the following:

Project Description - Provide the services for which the design professional(s) were selected. Attached extra sheet(s) if required.

Alexander Road from Pecos Road to Puebla Street, and on Pebble Road from Eastern Avenue to Pecos Road.
**IV - Local Preference:** Did selected firm receive local preference per NRS 338? □ Yes ☑ No

If yes, then complete Section V, otherwise, skip to Section VI.

**V - Certified Professional Licensee(s)**

<table>
<thead>
<tr>
<th>Name</th>
<th>License Type and Discipline</th>
<th>License Number</th>
<th>Certificate Number</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Use additional sheet(s) if more certified licensees were considered in this selection.

**VI – Person Completing Posting Form**

![Signature]

9/20/2018  
Date

Robert Leuck  
Name

Deputy Director of Public Works  
Title

702-455-6015  
Phone Number

Bob.Leuck@ClarkCountyNV.gov  
Email

Page 2 of 2